DELAWARE DEPARTMENT OF TRANSPORTATION DATE 02/24/09
PAGE 001 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE TOWN OF DAGSBORO STREETSCAPE IMPROVEMENTS
CALL ORDER 001 CONTRACT 1ID 27-200-04.01 COUNTIES SUSSEX
LETTING DATE 01/22/09 DISTRICT
STATE/FEDERAL AID NO: ETEA-2007(9) CONTRACT TIME 68 CALENDAR DAYS
CONTRACT DESCRIPTION URBAN (5,000 POPULATION OR MORE) PROJECT (S) ETEA-2007(9)
Town of Dagsboro Streetscape Improvements
SET-ASIDE
VENDOR RANKING Contract was awarded on 02/24/09 to vendor DIXIE CONST CO INC
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 329,352.87 134.2597% 100.0000%
1 DIXIE CONST CO INC, 260 HOPEWELL ROAD, CHURCHVILLE, MD, 21028 $ 245,310.22 100.0000% 74.4825%
2 STRIPE-A-LOT, INC., 55 GERMAY DRIVE, WILMINGTON, 19804 $ 279,569.27 113.9656% 84.8844%
3 ONSITE CONSTRUCTION INC, 9654 BRICKYARD RD UNIT 2, SEAFORD, DE, 19973 $ 279,700.88 114.0193% 84.9244%
4 CLEAN CUT INTERLOCKING PAVERS, INC., 16192 COASTAL HIGHWAY, LEWES, DE, 19958 $ 295,812.72 120.5872% 89.8163%
5 JJID INC, 100 JULIAN LANE, BEAR, DE, 19701 $ 320,499.82 130.6508% 97.3120%
6 GEORGE & LYNCH INC, MR. JEFFERY L. NORMAN, DOVER, DE, 19901 $ 321,016.52 130.8615% 97.4689%
7 SAM'S CONSTRUCTION, LLC., PO BOX 9827, WILMINGTON, 19809 $ 343,037.72 139.8383% 104.1551%
8 DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804 $ 352,612.97 143.7417% 107.0624%
SUPERIOR LANDSCAPING INC IRREGULAR
I ( o ) I ( 1) I ( 2 )
|ENGINEER'S ESTIMATE |DIXIE CONST CO INC | STRIPE-A-LOT INC/APS
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
777777777777777777777777777777777777777777 B ettt ettt T
SECTION 0001 DAGSBORO STREETSCAPE IMPROVEMENTS
| | |
0010 201000 LUMP | 10000.00000 10000.00]| 6660.00000 6660.00 | 6900.00000 6900.00
CLEARING AND GRUBBING | | |
0020 202000 85.000 CY | 30.00000 2550.00] 33.90000 2881.50] 33.00000 2805.00
EXCAVATION AND EMBANKMENT | | |
0030 209006 20.000 cCYy | 58.09320 1161.86| 24.80000 496.00 | 36.00000 720.00
BORROW, TYPE F | | |
0040 211000 LUMP | 2000.00000 2000.00| 2880.00000 2880.00 | 3800.00000 3800.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
0050 252002 5.000 EACH | 215.21349 1076.07| 250.00000 1250.00] 305.00000 1525.00
INLET SEDIMENT CONTROL, AT GRADE INLET | | |
0060 302007 65.000 CY | 57.03311 3707.15] 101.00000 6565.00] 81.00000 5265.00
GRADED AGGREGATE BASE COURSE, TYPE B | |
0070 302008 2.000 cCy | 84.51890 169.04 | 197.00000 394.00] 154.00000 308.00
GRADED AGGREGATE BASE COURSE, TYPE B, | |
PATCHING | | |
0080 401657 70.000 TON | 88.48480 6193.94] 158.00000 11060.00]| 107.50000 7525.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
| | |

GYRATIONS, PG 76-22 (CARBONATE STONE)



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
CONTRACT TITLE : TOWN OF DAGSBORO STREETSCAPE IMPROVEMENTS

DATE
PAGE

02/24/09
001 -2

CALL ORDER : 001 CONTRACT ID : 27-200-04.01 COUNTIES : SUSSEX
LETTING DATE : 01/22/09 DISTRICT : M9
SET-ASIDE
| ( 0 ) I ( 1 ) | ( 2 )
|ENGINEER'S ESTIMATE |[DIXIE CONST CO INC | STRIPE-A-LOT INC/APS
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
0090 401666 2.000 TON | 149.00031 298.00 | 275.00000 550.00] 212.20000 424.40
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0100 401667 4.000 TON | 111.05777 444 .23 190.00000 760.00| 212.20000 848.80
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
PATCHING | | |
0110 401701 3850.000 SF | 20.99361 80825.40| 16.00000 61600.00| 15.40000 59290.00
PATTERNED SYNTHETIC ASPHALT SYSTEM | | |
0120 701027 100.000 LF | 19.00000 1900.00| 21.40000 2140.00 | 25.00000 2500.00
PORTLAND CEMENT CONCRETE CURB, TYPE 1 | | |
MODIFIED | | |
0130 705001 1330.000 SF | 6.13483 8159.32| 5.30000 7049.00 | 4.75000 6317.50
P.C.C. SIDEWALK, 4" | | |
0140 705002 1105.000 SF | 6.36508 7033.41| 6.60000 7293.00| 6.00000 6630.00
P.C.C. SIDEWALK, 6" | | |
0150 705504 1320.000 SF | 16.96309 22391.28] 15.80000 20856.00 | 15.00000 19800.00
BRICK AND/OR BLOCK SIDEWALK | | |
0160 705520 60.000 SF | 20.00000 1200.00| 42.20000 2532.00| 35.00000 2100.00
SIDEWALK SURFACE DETECTABLE WARNING | | |
SYSTEM | | |
0170 705526 330.000 SF | 17.94120 5920.60 | 13.90000 4587.00 | 20.00000 6600.00
CURB RAMP, TYPE 2, 3, AND/OR 4 | |
0180 710001 3.000 EACH | 800.00000 2400.00 | 279.00000 837.00] 850.00000 2550.00
ADJUSTING AND REPAIRING EXISTING | | |
DRAINAGE INLET | | |
0190 710002 2.000 EACH | 875.28963 1750.58| 279.00000 558.00] 795.00000 1590.00
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0200 710507 5.000 EACH | 600.00000 3000.00| 279.00000 1395.00| 500.00000 2500.00
ADJUST AND REPAIR EXISTING SANITARY | | |
CLEANOUTS | | |
0210 716500 1.000 EACH | 1250.00000 1250.00| 1150.00000 1150.00| 1500.00000 1500.00
CONVERTING EXISTING MANHOLE TO JUNCTION | | |
BOX | | |
0220 720527 2210.000 EADY | 0.27572 609.34] 0.28000 618.80] 0.40000 884.00
PLASTIC DRUMS | |
0230 732002 400.000 SY | 11.41720 4566.88 | 7.50000 3000.00| 9.00000 3600.00
| | |

TOPSOIL, 6" DEPTH



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 02/24/09
PAGE : 001 -3

INSTALLATION OF CONDUIT IN UNPAVED

FINAL
CONTRACT TITLE : TOWN OF DAGSBORO STREETSCAPE IMPROVEMENTS
CALL ORDER : 001 CONTRACT ID : 27-200-04.01 COUNTIES SUSSEX
LETTING DATE : 01/22/09 DISTRICT : M9
SET-ASIDE
| ( 0 ) I ( 1 ) | ( 2 )
|ENGINEER'S ESTIMATE |[DIXIE CONST CO INC | STRIPE-A-LOT INC/APS
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
0240 734013 400.000 SY | 1.38813 555.25] 0.97000 388.00| 0.60000 240.00
PERMANENT GRASS SEEDING, DRY GROUND | | |
0250 735533 400.000 SY | 3.46563 1386.25| 2.05000 820.00] 2.20000 880.00
SOIL RETENTION BLANKET MULCH, TYPE 3 | | |
0260 737523 LUMP | 10070.00000 10070.00| 6799.00000 6799.00 | 12750.00000 12750.00
PLANTING | | |
0270 742502 275.000 HOUR | 32.85000 9033.75| 32.85000 9033.75| 32.85000 9033.75
FLAGGER, SUSSEX COUNTY, STATE | | |
0280 742516 69.000 HOUR | 47.63000 3286.47| 47.63000 3286.47| 47.63000 3286.47
FLAGGER, SUSSEX COUNTY, STATE, OVERTIME | | |
0290 743500 160.000 EADY | 0.49053 78.48| 0.56000 89.60| 0.30000 48.00
WARNING LIGHTS, TYPE A | | |
0300 743501 320.000 EADY | 1.33896 428.47]| 0.79000 252.80| 0.90000 288.00
WARNING LIGHTS , TYPE B | | |
0310 743504 19.000 EACH | 151.27734 2874.27]| 135.00000 2565.00 | 142.00000 2698.00
WARNING SIGNS | |
0320 743506 160.000 EADY | 1.50121 240.19| 1.15000 184.00] 1.20000 192.00
TEMPORARY BARRICADES, TYPE III | | |
0330 743514 90.000 EADY | 72.29961 6506.96 | 84.60000 7614.00 | 82.00000 7380.00
FURNISH AND MAINTAIN MESSAGE BOARD | | |
0340 743525 520.000 EADY | 3.65559 1900.91| 2.25000 1170.00| 2.20000 1144.00
TEMPORARY WARNING SIGNS | | |
0350 744520 7.000 EACH | 750.00000 5250.00 | 506.00000 3542.00| 660.00000 4620.00
CONDUIT JUNCTION WELL, TYPE 1, 20" X | | |
20" PRECAST CONCRETE | | |
0360 744525 1.000 EACH | 264.74016 264.74| 222.00000 222.00| 290.00000 290.00
REMOVAL OF EXISTING JUNCTION WELL | | |
0370 745527 285.000 LF | 13.44918 3833.02] 8.90000 2536.50 | 10.35000 2949.75
SUPPLY OF 2 1/2" GALVANIZED STEEL | | |
CONDUIT | | |
0380 745528 445.000 LF | 8.31071 3698.27| 7.20000 3204.00 | 6.00000 2670.00
SUPPLY OF 2" GALVANIZED STEEL CONDUIT | |
0390 745542 234.000 LF | 28.39621 6644.71| 28.90000 6762.60 | 21.80000 5101.20
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |
0400 745544 616.000 LF | 7.59258 4677.03| 3.20000 1971.20| 5.40000 3326.40
| | |
| | |

TRENCH



REMOVAL OF EXISTING PORTLAND
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 02/24/09
PAGE 001 -4
TABULATION OF BIDS
FINAL
CONTRACT TITLE : TOWN OF DAGSBORO STREETSCAPE IMPROVEMENTS
CALL ORDER : 001 CONTRACT ID : 27-200-04.01 COUNTIES SUSSEX
LETTING DATE : 01/22/09 DISTRICT : M9
SET-ASIDE
| ( 0 ) I ( 1 ) | ( 2 )
|ENGINEER'S ESTIMATE |[DIXIE CONST CO INC | STRIPE-A-LOT INC/APS
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
0410 746512 1305.000 LF | 1.27453 1663.26| 1.00000 1305.00] 1.20000 1566.00
CABLES, 1/#6 AWG | | |
0420 746513 490.000 LF | 0.95018 465.59] 0.82000 401.80] 1.10000 539.00
CABLES, 1/#8 AWG | | |
0430 746659 5.000 EACH | 2250.00000 11250.00| 1780.00000 8900.00] 2500.00000 12500.00
DECORATIVE LIGHT STANDARD AND FIXTURE, | | |
SINGLE | | |
0440 746774 150.000 LF | 11.12183 1668.27] 13.30000 1995.00] 10.00000 1500.00
SUPPLY AND INSTALLATION OF LOOP | | |
DETECTOR WIRE | |
0450 746830 3.000 cCY | 1174.34211 3523.03] 94.40000 283.20] 756.00000 2268.00
REMOVAL OF CONCRETE POLE BASES AND | | |
CABINET FOUNDATIONS | | |
0460 746847 1.000 EACH | 2403.57143 2403.57] 400.00000 400.00] 2095.00000 2095.00
POLE BASE, TYPE 3 | | |
0470 746850 5.000 EACH | 733.42595 3667.13] 400.00000 2000.00] 697.00000 3485.00
POLE BASE, TYPE 4 | | |
0480 746852 5.000 EACH | 968.45395 4842 .27 400.00000 2000.00] 972.00000 4860.00
POLE BASE, TYPE 6 | | |
0490 748015 85.000 SF | 15.91588 1352.85] 6.10000 518.50] 16.20000 1377.00
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0500 748027 270.000 LF | 3.17407 857.00] 3.35000 904.50] 3.50000 945.00
PERMANENT PAVEMENT STRIPING, | | |
ALKYD-THERMOPLASTIC, 12" | | |
0510 748506 610.000 LF | 3.20868 1957.29] 3.35000 2043.50] 3.50000 2135.00
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | |
0520 748530 165.000 SF | 4.88731 806.41] 1.65000 272.25] 5.50000 907.50
REMOVAL OF PAVEMENT STRIPING | | |
0530 750000 3.000 EACH | 326.48976 979.47] 307.00000 921.00] 150.00000 450.00
ADJUST WATER VALVE BOXES | | |
0540 751000 1.000 EACH | 2000.00000 2000.00] 1030.00000 1030.00] 1500.00000 1500.00
ADJUST FIRE HYDRANTS | | |
0550 758000 395.000 SY | 18.84507 7443.80| 4.05000 1599.75] 27.00000 10665.00
| | |
| | |
| | |

ETC.



CONTRACT TITLE

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BID
FINAL

TOWN OF DAGSBORO STREETSCAPE IMPROVEMENTS

S

DATE
PAGE

02/24/09
001 -5

CALL ORDER 001 CONTRACT ID 27-200-04.01 COUNTIES SUSSEX
LETTING DATE 01/22/09 DISTRICT M9
SET-ASIDE
I ( 0o ) I ( 1 ) [ ( 2 )
|ENGINEER'S ESTIMATE |DIXIE CONST CO INC | STRIPE-A-LOT INC/APS
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——————
0560 760507 1190.000 SYIN | 2.76375 3288.86 | 2.55000 3034.50] 5.60000 6664.00
PROFILE MILLING, HOT-MIX | | |
0570 762001 275.000 LF | 3.58776 986.63] 1.65000 453.75] 2.00000 550.00
SAW CUTTING, HOT MIX | | |
0580 762002 115.000 LF | 7.49195 861.57] 1.95000 224.25] 5.50000 632.50
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0590 763000 LUMP | 5000.00000 5000.00] 5570.00000 5570.00] 6600.00000 6600.00
INITIAL EXPENSE | |
0600 763500 LUMP | 20000.00000 20000.00] 6520.00000 6520.00] 5000.00000 5000.00
MAINTENANCE OF TRAFFIC | | |
0610 763501 LUMP | 20000.00000 20000.00] 2380.00000 2380.00] 5450.00000 5450.00
CONSTRUCTION ENGINEERING | | |
0620 763597 40.000 HOUR | 125.00000 5000.00] 125.00000 5000.00] 125.00000 5000.00
UTILITY CONSTRUCTION ENGINEERING | [ |
SECTION TOTALS | S 329,352.87| S 245,310.22| S 279,569.27
—————————————————————————————————————————— ——_————
CONTRACT TOTALS | S 329,352.87| S 245,310.22| S 279,569.27

DBE GOALS

| 14

14

14




DELAWARE DEPARTMENT OF TRANSPORTATION DATE 02/24/09
PAGE 001 -6
TABULATION OF BIDS
FINAL
CONTRACT TITLE : TOWN OF DAGSBORO STREETSCAPE IMPROVEMENTS
CALL ORDER : 001 CONTRACT ID 27-200-04.01 COUNTIES : SUSSEX
LETTING DATE : 01/22/09 DISTRICT M9
SET-ASIDE
| ( 3 ) I ( 4 ) I ( 5 )
|ONSITE CONSTRUCTION INC |CLEAN CUT INTERLOCKING PAVER |JJID INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
SECTION 0001 DAGSBORO STREETSCAPE IMPROVEMENTS
| | |
0010 201000 LUMP | 4538.71000 4538.71] 2000.00000 2000.00] 4700.00000 4700.00
CLEARING AND GRUBBING | | |
0020 202000 85.000 CY | 30.88000 2624.80] 35.55000 3021.75] 39.46000 3354.10
EXCAVATION AND EMBANKMENT | | |
0030 209006 20.000 CYy | 20.64000 412.80] 37.71000 754.20 | 46.78000 935.60
BORROW, TYPE F | | |
0040 211000 LUMP | 2646.69000 2646.69| 500.00000 500.00] 1932.08000 1932.08
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
0050 252002 5.000 EACH | 94.64000 473.20] 150.00000 750.00 | 171.39000 856.95
INLET SEDIMENT CONTROL, AT GRADE INLET | | |
0060 302007 65.000 CY | 89.75000 5833.75] 120.00000 7800.00] 118.24000 7685.60
GRADED AGGREGATE BASE COURSE, TYPE B | |
0070 302008 2.000 cCY | 103.19000 206.38] 200.00000 400.00] 266.07000 532.14
GRADED AGGREGATE BASE COURSE, TYPE B, | |
PATCHING | | |
0080 401657 70.000 TON | 136.54000 9557.80]| 170.50000 11935.00| 143.50000 10045.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 76-22 (CARBONATE STONE) | |
0090 401666 2.000 TON | 134.75000 269.50] 150.00000 300.00] 385.16000 770.32
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0100 401667 4.000 TON | 123.56000 494 .24 150.00000 600.00] 377.47000 1509.88
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
PATCHING | | |
0110 401701 3850.000 SF | 16.35000 62947.50| 15.67000 60329.50| 16.12000 62062.00
PATTERNED SYNTHETIC ASPHALT SYSTEM | | |
0120 701027 100.000 LF | 28.36000 2836.00] 19.20000 1920.00] 32.81000 3281.00
PORTLAND CEMENT CONCRETE CURB, TYPE 1 | | |
MODIFIED | | |
0130 705001 1330.000 SF | 5.78000 7687.40| 4.85000 6450.50] 7.64000 10161.20
P.C.C. SIDEWALK, 4" | | |
0140 705002 1105.000 SF | 6.30000 6961.50] 5.85000 6464.25] 8.59000 9491.95
P.C.C. SIDEWALK, 6" | | |
0150 705504 1320.000 SF | 14.34000 18928.80| 13.00000 17160.00| 16.10000 21252.00
| | |

BRICK AND/OR BLOCK SIDEWALK



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 02/24/09
PAGE : 001 -7
TABULATION OF BIDS

FINAL
CONTRACT TITLE : TOWN OF DAGSBORO STREETSCAPE IMPROVEMENTS
CALL ORDER : 001 CONTRACT ID : 27-200-04.01 COUNTIES : SUSSEX
LETTING DATE : 01/22/09 DISTRICT : M9
SET-ASIDE
| ( 3 ) I ( 4 ) I ( 5 )
|ONSITE CONSTRUCTION INC |CLEAN CUT INTERLOCKING PAVER |JJID INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
0160 705520 60.000 SF | 31.51000 1890.60] 40.00000 2400.00] 50.17000 3010.20
SIDEWALK SURFACE DETECTABLE WARNING | | |
SYSTEM | | |
0170 705526 330.000 SF | 6.30000 2079.00] 14.40000 4752.00] 20.02000 6606.60
CURB RAMP, TYPE 2, 3, AND/OR 4 | |
0180 710001 3.000 EACH | 939.87000 2819.61| 750.00000 2250.00] 830.99000 2492.97
ADJUSTING AND REPAIRING EXISTING | | |
DRAINAGE INLET | | |
0190 710002 2.000 EACH | 945.52000 1891.04] 750.00000 1500.00] 919.78000 1839.56
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0200 710507 5.000 EACH | 169.59000 847.95] 150.00000 750.00 | 645.44000 3227.20
ADJUST AND REPAIR EXISTING SANITARY | | |
CLEANOUTS | | |
0210 716500 1.000 EACH | 918.73000 918.73] 2000.00000 2000.00] 1615.81000 1615.81
CONVERTING EXISTING MANHOLE TO JUNCTION | | |
BOX | | |
0220 720527 2210.000 EADY | 0.11000 243.10] 0.35000 773.50| 0.33000 729.30
PLASTIC DRUMS | |
0230 732002 400.000 SY | 7.40000 2960.00] 8.50000 3400.00] 19.48000 7792.00
TOPSOIL, 6" DEPTH | | |
0240 734013 400.000 SY | 2.10000 840.00] 1.50000 600.00] 2.15000 860.00
PERMANENT GRASS SEEDING, DRY GROUND | | |
0250 735533 400.000 SY | 3.15000 1260.00] 2.50000 1000.00] 4.30000 1720.00
SOIL RETENTION BLANKET MULCH, TYPE 3 | | |
0260 737523 LUMP | 6324.50000 6324.50] 19130.10000 19130.10| 6654.00000 6654.00
PLANTING | | |
0270 742502 275.000 HOUR | 32.85000 9033.75] 32.85000 9033.75] 32.85000 9033.75
FLAGGER, SUSSEX COUNTY, STATE | | |
0280 742516 69.000 HOUR | 47.63000 3286.47] 47.63000 3286.47] 47.63000 3286.47
FLAGGER, SUSSEX COUNTY, STATE, OVERTIME | | |
0290 743500 160.000 EADY | 0.53000 84.80| 0.30000 48.00 | 0.44000 70.40
WARNING LIGHTS, TYPE A | | |
0300 743501 320.000 EADY | 0.53000 169.60] 1.00000 320.00] 1.10000 352.00
WARNING LIGHTS , TYPE B | | |
0310 743504 19.000 EACH | 92.43000 1756.17] 100.00000 1900.00] 154.54000 2936.26
WARNING SIGNS | |
0320 743506 160.000 EADY | 0.26000 41.60| 2.00000 320.00] 1.66000 265.60
| | |

TEMPORARY BARRICADES, TYPE III



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 02/24/09
PAGE : 001 -8
TABULATION OF BIDS

FINAL
CONTRACT TITLE : TOWN OF DAGSBORO STREETSCAPE IMPROVEMENTS
CALL ORDER : 001 CONTRACT ID : 27-200-04.01 COUNTIES : SUSSEX
LETTING DATE : 01/22/09 DISTRICT : M9
SET-ASIDE
| ( 3 ) I ( 4 ) | ( 5 )
|ONSITE CONSTRUCTION INC |CLEAN CUT INTERLOCKING PAVER |JJID INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
0330 743514 90.000 EADY | 105.03000 9452.70] 86.00000 7740.00] 88.31000 7947.90
FURNISH AND MAINTAIN MESSAGE BOARD | | |
0340 743525 520.000 EADY | 0.79000 410.80] 2.46000 1279.20] 2.21000 1149.20
TEMPORARY WARNING SIGNS | | |
0350 744520 7.000 EACH | 835.01000 5845.07] 795.00000 5565.00] 877.55000 6142.85
CONDUIT JUNCTION WELL, TYPE 1, 20" X | | |
20" PRECAST CONCRETE | | |
0360 744525 1.000 EACH | 210.07000 210.07] 200.00000 200.00] 220.77000 220.77
REMOVAL OF EXISTING JUNCTION WELL | | |
0370 745527 285.000 LF | 12.60000 3591.00] 12.00000 3420.00] 13.25000 3776.25
SUPPLY OF 2 1/2" GALVANIZED STEEL | | |
CONDUIT | | |
0380 745528 445.000 LF | 9.45000 4205.25] 9.00000 4005.00] 9.93000 4418.85
SUPPLY OF 2" GALVANIZED STEEL CONDUIT | |
0390 745542 234.000 LF | 25.21000 5899.14| 24.00000 5616.00] 26.49000 6198.66
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |
0400 745544 616.000 LF | 7.35000 4527.60] 7.00000 4312.00] 7.73000 4761.68
INSTALLATION OF CONDUIT IN UNPAVED | | |
TRENCH | | |
0410 746512 1305.000 LF | 1.05000 1370.25] 1.00000 1305.00] 1.10000 1435.50
CABLES, 1/#6 AWG | | |
0420 746513 490.000 LF | 1.05000 514.50] 1.00000 490.00] 1.10000 539.00
CABLES, 1/#8 AWG | | |
0430 746659 5.000 EACH | 2415.76000 12078.80| 2300.00000 11500.00| 2538.83000 12694.15
DECORATIVE LIGHT STANDARD AND FIXTURE, | | |
SINGLE | | |
0440 746774 150.000 LF | 8.67000 1300.50] 8.25000 1237.50] 9.11000 1366.50
SUPPLY AND INSTALLATION OF LOOP | | |
DETECTOR WIRE | |
0450 746830 3.000 cCY | 871.77000 2615.31 830.00000 2490.00] 916.19000 2748.57
REMOVAL OF CONCRETE POLE BASES AND | | |
CABINET FOUNDATIONS | | |
0460 746847 1.000 EACH | 2415.76000 2415.76| 2300.00000 2300.00] 2538.83000 2538.83
POLE BASE, TYPE 3 | | |
0470 746850 5.000 EACH | 756.24000 3781.20] 720.00000 3600.00] 794.76000 3973.80
POLE BASE, TYPE 4 | | |
0480 746852 5.000 EACH | 840.26000 4201.30] 800.00000 4000.00] 883.07000 4415.35
| | |

POLE BASE, TYPE 6



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 02/24/09
PAGE 001 -9
TABULATION OF BIDS
FINAL
CONTRACT TITLE : TOWN OF DAGSBORO STREETSCAPE IMPROVEMENTS
CALL ORDER : 001 CONTRACT ID 27-200-04.01 COUNTIES : SUSSEX
LETTING DATE : 01/22/09 DISTRICT
SET-ASIDE
I ( 3 ) [ ( 4 [ ( 5 )
|ONSITE CONSTRUCTION INC | CLEAN CUT INTERLOCKING PAVER |JJID INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——————
0490 748015 85.000 SF | 15.75000 1338.75] 16.50000 1402.50] 11.00000 935.00
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | [ |
0500 748027 270.000 LF | 3.15000 850.50] 3.30000 891.00] 11.00000 2970.00
PERMANENT PAVEMENT STRIPING, | | |
ALKYD-THERMOPLASTIC, 12" | | |
0510 748506 610.000 LF | 3.15000 1921.50] 3.30000 2013.00] 5.50000 3355.00
PERMANENT PAVEMENT STRIPING, EPOXY | [ |
RESIN PAINT, 4" | |
0520 748530 165.000 SF | 5.25000 866.25] 6.00000 990.00] 11.00000 1815.00
REMOVAL OF PAVEMENT STRIPING | [ |
0530 750000 3.000 EACH | 186.23000 558.69] 150.00000 450.00] 274.34000 823.02
ADJUST WATER VALVE BOXES | | |
0540 751000 1.000 EACH | 1337.35000 1337.35] 1500.00000 1500.00] 2512.15000 2512.15
ADJUST FIRE HYDRANTS | [ |
0550 758000 395.000 SY | 16.80000 6636.00] 35.00000 13825.00| 24.09000 9515.55
REMOVAL OF EXISTING PORTLAND | [ |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0560 760507 1190.000 SYIN | 4.64000 5521.60] 3.00000 3570.00] 4.05000 4819.50
PROFILE MILLING, HOT-MIX | [ |
0570 762001 275.000 LF | 1.29000 354.75] 2.50000 687.50] 1.43000 393.25
SAW CUTTING, HOT MIX | | |
0580 762002 115.000 LF | 2.96000 340.40] 5.00000 575.00] 4.97000 571.55
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0590 763000 LUMP | 7741.10000 7741.10] 10000.00000 10000.00| 18400.00000 18400.00
INITIAL EXPENSE | |
0600 763500 LUMP | 18797.76000 18797.76 | 14000.00000 14000.00| 8500.00000 8500.00
MAINTENANCE OF TRAFFIC | | |
0610 763501 LUMP | 3150.99000 3150.99] 8000.00000 8000.00] 5500.00000 5500.00
CONSTRUCTION ENGINEERING | | |
0620 763597 40.000 HOUR | 125.00000 5000.00] 125.00000 5000.00] 125.00000 5000.00
UTILITY CONSTRUCTION ENGINEERING | [ |
SECTION TOTALS | S 279,700.88| S 295,812.72] S 320,499.82
—————————————————————————————————————————— f——_———————————————
CONTRACT TOTALS | S 279,700.88| S 295,812.72] S 320,499.82
DBE GOALS | 14 S| 14 S| 14 S




CONTRACT TITLE

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL

TOWN OF DAGSBORO STREETSCAPE IMPROVEMENTS

DATE
PAGE

02/24/09
001 -10

CALL ORDER 001 CONTRACT ID : 27-200-04.01 COUNTIES : SUSSEX
LETTING DATE : 01/22/09 DISTRICT M9
SET-ASIDE
( 6 ) ( 7 ) [ ( 8 )
GEORGE & LYNCH INC SAM'S CONSTRUCTION LLC |DAISY CONSTRUCTION COMPANY

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION

SECTION 0001

0010 201000 LUMP
CLEARING AND GRUBBING

0020 202000 85.000 CY
EXCAVATION AND EMBANKMENT

0030 209006 20.000 cCYy
BORROW, TYPE F

0040 211000 LUMP

REMOVAL OF STRUCTURES AND OBSTRUCTIONS

0050 252002 5.000 EACH
INLET SEDIMENT CONTROL, AT GRADE INLET

0060 302007 65.000 CY
GRADED AGGREGATE BASE COURSE, TYPE B

0070 302008 2.000 cy
GRADED AGGREGATE BASE COURSE, TYPE B,
PATCHING

0080 401657 70.000 TON
SUPERPAVE, TYPE C HOT-MIX, 160
GYRATIONS, PG 76-22 (CARBONATE STONE)

0090 401666 2.000 TON
SUPERPAVE, TYPE B HOT-MIX, 160
GYRATIONS, PG 64-22, PATCHING

0100 401667 4.000 TON
SUPERPAVE, BITUMINOUS CONCRETE
BASECOURSE, 160 GYRATIONS, PG 64-22
PATCHING

0110 401701 3850.000 SF
PATTERNED SYNTHETIC ASPHALT SYSTEM

0120 701027 100.000 LF
PORTLAND CEMENT CONCRETE CURB, TYPE 1
MODIFIED

0130 705001 1330.000 sSF
P.C.C. SIDEWALK, 4"

0140 705002 1105.000 sF
P.C.C. SIDEWALK, 6"

0150 705504 1320.000 sF

BRICK AND/OR BLOCK SIDEWALK

DAGSBORO STREETSCAPE IMPROVEMENTS

|

3700.00000 3700.00| 12000.00000
|

51.70000 4394.50] 22.00000
|

31.00000 620.00] 19.00000
|

1400.00000 1400.00| 4500.00000
|

237.00000 1185.00] 250.00000
|

71.90000 4673.50] 40.00000
|

173.00000 346.00] 150.00000
|
|

124.00000 8680.00 | 100.00000
|
|

224.00000 448.00] 700.00000
|
|

148.00000 592.00] 500.00000
|
|
|

15.90000 61215.00| 22.00000
|

25.00000 2500.00| 18.00000
|
|

5.76000 7660.80 | 6.00000
|

7.20000 7956.00 | 7.00000
|

12.54000 16552.80 | 15.00000
|

|
AMOUNT |

12000.00

1870.

o
(@]

380.

o
(@]

4500.

o
(@]

1250.

o
o

2600.

o
(@]

300.00

7000.00

1400.00

2000.00

84700.00

1800.00

7980.00

7735.

o
(@]

19800.00

UNIT PRICE

7500.

80.
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4000.
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485.

350.

l6.

30.

15.
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00

00

00

50

00

00
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00



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 02/24/09
PAGE 001 -11
TABULATION OF BIDS
FINAL
CONTRACT TITLE : TOWN OF DAGSBORO STREETSCAPE IMPROVEMENTS
CALL ORDER : 001 CONTRACT ID : 27-200-04.01 COUNTIES : SUSSEX
LETTING DATE : 01/22/09 DISTRICT : M9
SET-ASIDE
| ( 6 ) I ( 7 ) | ( 8 )
| GEORGE & LYNCH INC |SAM'S CONSTRUCTION LLC |DAISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
0160 705520 60.000 SF | 42.00000 2520.00] 31.00000 1860.00] 45.00000 2700.00
SIDEWALK SURFACE DETECTABLE WARNING | | |
SYSTEM | | |
0170 705526 330.000 SF | 26.20000 8646.00| 14.00000 4620.00] 23.00000 7590.00
CURB RAMP, TYPE 2, 3, AND/OR 4 | |
0180 710001 3.000 EACH | 1140.00000 3420.00] 950.00000 2850.00] 800.00000 2400.00
ADJUSTING AND REPAIRING EXISTING | | |
DRAINAGE INLET | | |
0190 710002 2.000 EACH | 860.00000 1720.00] 700.00000 1400.00] 750.00000 1500.00
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0200 710507 5.000 EACH | 277.00000 1385.00] 500.00000 2500.00] 400.00000 2000.00
ADJUST AND REPAIR EXISTING SANITARY | | |
CLEANOUTS | | |
0210 716500 1.000 EACH | 2400.00000 2400.00] 1000.00000 1000.00] 1800.00000 1800.00
CONVERTING EXISTING MANHOLE TO JUNCTION | | |
BOX | | |
0220 720527 2210.000 EADY | 0.27000 596.70] 0.30000 663.00] 0.35000 773.50
PLASTIC DRUMS | |
0230 732002 400.000 SY | 8.95000 3580.00] 11.00000 4400.00] 12.00000 4800.00
TOPSOIL, 6" DEPTH | | |
0240 734013 400.000 SY | 4.40000 1760.00] 8.00000 3200.00] 2.25000 900.00
PERMANENT GRASS SEEDING, DRY GROUND | | |
0250 735533 400.000 SY | 4.40000 1760.00] 7.00000 2800.00] 4.50000 1800.00
SOIL RETENTION BLANKET MULCH, TYPE 3 | | |
0260 737523 LUMP | 6632.00000 6632.00] 11150.00000 11150.00| 5168.00000 5168.00
PLANTING | | |
0270 742502 275.000 HOUR | 32.85000 9033.75] 32.85000 9033.75] 32.85000 9033.75
FLAGGER, SUSSEX COUNTY, STATE | | |
0280 742516 69.000 HOUR | 47.63000 3286.47] 47.63000 3286.47] 47.63000 3286.47
FLAGGER, SUSSEX COUNTY, STATE, OVERTIME | | |
0290 743500 160.000 EADY | 0.55000 88.00| 3.00000 480.00] 1.00000 160.00
WARNING LIGHTS, TYPE A | | |
0300 743501 320.000 EADY | 0.76000 243.20] 3.00000 960.00] 1.25000 400.00
WARNING LIGHTS , TYPE B | | |
0310 743504 19.000 EACH | 130.00000 2470.00] 140.00000 2660.00] 235.00000 4465.00
WARNING SIGNS | |
0320 743506 160.000 EADY | 1.10000 176.00] 5.00000 800.00] 2.00000 320.00
| | |

TEMPORARY BARRICADES, TYPE III



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 02/24/09
PAGE 001 -12
TABULATION OF BIDS
FINAL
CONTRACT TITLE : TOWN OF DAGSBORO STREETSCAPE IMPROVEMENTS
CALL ORDER : 001 CONTRACT ID : 27-200-04.01 COUNTIES : SUSSEX
LETTING DATE : 01/22/09 DISTRICT : M9
SET-ASIDE
| ( 6 ) I ( 7 ) | ( 8 )
| GEORGE & LYNCH INC |SAM'S CONSTRUCTION LLC |DAISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
0330 743514 90.000 EADY | 71.00000 6390.00] 125.00000 11250.00| 90.00000 8100.00
FURNISH AND MAINTAIN MESSAGE BOARD | | |
0340 743525 520.000 EADY | 4.35000 2262.00] 3.50000 1820.00] 2.35000 1222.00
TEMPORARY WARNING SIGNS | | |
0350 744520 7.000 EACH | 875.00000 6125.00] 950.00000 6650.00] 915.00000 6405.00
CONDUIT JUNCTION WELL, TYPE 1, 20" X | | |
20" PRECAST CONCRETE | | |
0360 744525 1.000 EACH | 220.00000 220.00] 500.00000 500.00] 235.00000 235.00
REMOVAL OF EXISTING JUNCTION WELL | | |
0370 745527 285.000 LF | 13.20000 3762.00] 15.00000 4275.00] 14.00000 3990.00
SUPPLY OF 2 1/2" GALVANIZED STEEL | | |
CONDUIT | | |
0380 745528 445.000 LF | 9.90000 4405.50] 9.00000 4005.00] 10.50000 4672 .50
SUPPLY OF 2" GALVANIZED STEEL CONDUIT | |
0390 745542 234.000 LF | 26.40000 6177.60] 21.00000 4914.00] 28.00000 6552.00
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |
0400 745544 616.000 LF | 7.70000 4743.20] 8.00000 4928.00] 8.00000 4928.00
INSTALLATION OF CONDUIT IN UNPAVED | | |
TRENCH | | |
0410 746512 1305.000 LF | 1.10000 1435.50] 1.50000 1957.50] 1.15000 1500.75
CABLES, 1/#6 AWG | | |
0420 746513 490.000 LF | 1.10000 539.00] 1.50000 735.00 | 1.15000 563.50
CABLES, 1/#8 AWG | | |
0430 746659 5.000 EACH | 2530.00000 12650.00| 2500.00000 12500.00| 2650.00000 13250.00
DECORATIVE LIGHT STANDARD AND FIXTURE, | | |
SINGLE | | |
0440 746774 150.000 LF | 9.10000 1365.00] 9.00000 1350.00] 10.00000 1500.00
SUPPLY AND INSTALLATION OF LOOP | | |
DETECTOR WIRE | |
0450 746830 3.000 cCY | 913.00000 2739.00] 500.00000 1500.00] 900.00000 2700.00
REMOVAL OF CONCRETE POLE BASES AND | | |
CABINET FOUNDATIONS | | |
0460 746847 1.000 EACH | 2530.00000 2530.00] 2200.00000 2200.00] 2650.00000 2650.00
POLE BASE, TYPE 3 | | |
0470 746850 5.000 EACH | 792.00000 3960.00] 900.00000 4500.00] 830.00000 4150.00
POLE BASE, TYPE 4 | | |
0480 746852 5.000 EACH | 880.00000 4400.00] 900.00000 4500.00] 925.00000 4625.00
| | |

POLE BASE, TYPE 6



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

FINAL

CONTRACT TITLE : TOWN OF DAGSBORO STREETSCAPE IMPROVEMENTS

CALL ORDER : 001
LETTING DATE : 01/22/09

SET-ASIDE

CONTRACT 1ID
DISTRICT

27-200-04.01

COUNTIES : SUSSE

DATE
PAGE

X

02/24/09
001 -13

LINE NO / ITEM CODE / ALT

6 )

7

(
SAM'S CONSTRUCTION LLC

( 8 )

|DAISY CONSTRUCTION COMPANY

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— B R
0490 748015 85.000 SF | 16.50000 1402.50| 7.00000 595.00] 7.00000 595.00
PERMANENT PAVEMENT STRIPING, [ | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC [ | |
0500 748027 270.000 LF | 3.30000 891.00] 5.00000 1350.00| 4.00000 1080.00
PERMANENT PAVEMENT STRIPING, [ | |
ALKYD-THERMOPLASTIC, 12" [ | |
0510 748506 610.000 LF | 3.30000 2013.00] 3.50000 2135.00] 3.50000 2135.00
PERMANENT PAVEMENT STRIPING, EPOXY [ | |
RESIN PAINT, 4" | |
0520 748530 165.000 SF | 5.50000 907.50] 2.00000 330.00] 2.00000 330.00
REMOVAL OF PAVEMENT STRIPING | | |
0530 750000 3.000 EACH | 270.00000 810.00| 250.00000 750.00] 285.00000 855.00
ADJUST WATER VALVE BOXES | | |
0540 751000 1.000 EACH | 2495.00000 2495.00] 2800.00000 2800.00] 2300.00000 2300.00
ADJUST FIRE HYDRANTS | | |
0550 758000 395.000 SY | 17.00000 6715.00] 19.00000 7505.00 | 24.00000 9480.00
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0560 760507 1190.000 SYIN | 2.70000 3213.00] 2.00000 2380.00] 5.00000 5950.00
PROFILE MILLING, HOT-MIX | | |
0570 762001 275.000 LF | 3.20000 880.00| 3.00000 825.00] 2.30000 632.50
SAW CUTTING, HOT MIX | | |
0580 762002 115.000 LF | 11.00000 1265.00| 7.00000 805.00] 5.95000 684.25
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0590 763000 LUMP | 22700.00000 22700.00| 12000.00000 12000.00] 25700.00000 25700.00
INITIAL EXPENSE | |
0600 763500 LUMP | 27800.00000 27800.00| 20000.00000 20000.00| 20000.00000 20000.00
MAINTENANCE OF TRAFFIC [ [ |
0610 763501 LUMP | 9580.00000 9580.00 | 10000.00000 10000.00| 15000.00000 15000.00
CONSTRUCTION ENGINEERING | | |
0620 763597 40.000 HOUR | 125.00000 5000.00] 125.00000 5000.00] 125.00000 5000.00
UTILITY CONSTRUCTION ENGINEERING [ [ |
SECTION TOTALS | S 321,016.52| S 343,037.72| S 352,612.97
—————————————————————————————————————————— B e it E
CONTRACT TOTALS | S 321,016.52| S 343,037.72| S 352,612.97
DBE GOALS | 14 % 14 % 14 5




